AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES
1 | 2

2. AMENDMENT/MODIFICATION NUMBER 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUISITION NUMBER 5. PROJECT NUMBER (If applicable)
0004 11/22/2024
6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE |

General Services Administration/FAS/ITC
1800 F Street, N.W., Washington, D.C. 20405

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X) | 9A. AMENDMENT OF SOLICITATION NUMBER

47QTCB24R0009
9B. DATED (SEE ITEM 11)

06/28/2024
10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED (SEE ITEM 13)

CODE |FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers m is extended. I:l is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE |A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER

NUMBER IN ITEM 10A.

[

I:l B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,

appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

I:l C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

I:l D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ]isnot [ | is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

See attached.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

Previous edition unusable
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Alliant 3 Amendment 4 Summary of Changes

RFP Paragraph Reference

Changed From
Alliant 3 RFP V.3 A0003.pdf

Changed To/Addition/Deletion
Alliant 3 RFP V.4 A0004.pdf

L.3.4

Proposals are due no later than
01/10/2025, 4:00 p.m. Eastern
Time (ET).

Proposals are due no later than 02/03/2025,
4: 00 p.m. Eastern Time (ET).

L.4.1, Table 22, Proposal Format
Table, row beginning L.5.2.4.2

Task Orders combined for Primary
NAICS Code Relevant Experience
Projects must stay combined and
cannot be broken apart for Emerging
Technology

Task Orders combined for Primary NAICS Code
Relevant Experience Projects can be submitted
separately and be used as individual Emerging
Technology Relevant Experience Projects
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